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J06  Fort McNair Wastewater System 

J06.1 Fort McNair Overview 
Fort McNair is a U.S. Army Installation located in the southwestern portion of the District of 
Columbia, very convenient to the National Airport and the Pentagon. Named in honor of Lt. 
Gen. Lesley J. McNair, Army Ground Forces Commander who was killed in Normandy in 
1944.  It is currently home to the National War College, the Industrial College of the Armed 
Forces, and the Inter-American Defense College.  Approximately 1,000 military personnel 
work within the Installation’s ninety eight acres. 

J06.2 Wastewater System Description 
The wastewater system at Fort McNair consists of gravity sewer collection system within 
the Fort McNair boundaries. There are no wastewater lift stations or treatment facilities 
within Fort McNair. All wastewater generated within Fort McNair flows by gravity to one 
of five connection points to the District of Columbia sewer system. Two of the connection 
points are at the northern installation boundary and connect to the District of Columbia 
12/15 inch line along P Street. The western most connection along P Street serves 
approximately 10 non-family type buildings located in the northwestern section of Fort 
McNair. The eastern most connection serves the remaining northern non-family type 
buildings, the family housing along 4th Avenue, and the 10 most northern family housing 
units along 2nd.  Two other connections to the District of Columbia system are along 2nd 
Street. One of these connections is only for Building 62 and the other serves family housing 
along 2nd Avenue and four non-family housing building. The final connection to the District 
of Columbia system is near the intersection of V Street and 5th Avenue. This connection 
serves Buildings 59 and 61. 

Adequate manholes are located throughout the system to allow access to the system for 
maintenance. The manholes are a combination of brick and concrete with many of the steps 
in the manholes in bad condition. The most common type of pipe in the system is terra cotta. 
However, many of the service lines from the family housing units have been replaced with 
PVC pipe in recent years. The family housing units have cleanouts on the service lines and 
most of the non-family buildings also have cleanouts. There are some instances where the 
building roof drains are connected to the wastewater system. It has been reported that the 
system has adequate hydraulic capacity to serve the Installation. 

The wastewater generated on Installation is from educational or family housing facilities. 
There are no industrial or photographic wastes generated on the Installation that is 
discharged to the wastewater system. 

J06.2.1 Inventory  

Table 1 provides a general listing of the major wastewater system fixed assets for the Fort 
McNair wastewater system included in the purchase.  The system will be sold in a “as is, 
where is” condition without any warranty, representation, or obligation on the part of 
Government to make any alterations, repairs, or improvements.  Ancillary equipment 
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attached to, and necessary for, operating the system, though not specifically mentioned 
herein, is considered part of the purchased utility. 

TABLE 1 

Fixed Inventory 
Wastewater Collection System Inventory 
  

   Year  
Item Qty. Unit Constructed 
PVC Pipe    
2.5” 30 LF 1985 
3” 130 LF 1985 
4” 1,475 LF 1983 
5” 190 LF 1986 
6” 2,185 LF 1986 
8” 105 LF 1986 
TC Pipe    
6” 1,570 LF 1954 
8” 4,385 LF 1953 
10” 625 LF 1950 
12” 1,775 LF 1962 
DI Pipe    
12” 425 LF 1950 
CI Pipe    
4” 95 LF 1950 
Residential Services 40 EA 1940 
Industrial Services 53 EA 1946 
Manholes 70 EA 1958 

 
J06.2.2 Estimated Replacement Cost New (RCN) 

For completing Schedule B-1, Sub-CLIN 0003AC, Normal Renewals and Replacements, the 
government has estimated the RCN of the Fort McNair wastewater system to be $.7 million.  
This value shall be used by the Offeror IAW Clause B.6.3.3. 

J06.2.3 Wastewater Collection System Non-Fixed Equipment and Specialized Tools 
Inventory 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment and tools prior 
to submitting a bid.  Offerors shall make their own determination of the adequacy of all 
equipment and tools.  The successful Contractor shall provide any and all equipment, 
vehicles, and tools, whether included in the purchase or not, to maintain a fully operating 
system under the terms of this contract. 

TABLE 2 
Spare Parts 
Wastewater System  

Qty Item Make/Model Description Remarks 

Fort McNair maintains an inventory of spare parts for the wastewater collection system.  Contents of the 
inventory vary as items are used and/or purchased.  Availability of this inventory to the new owner will be 
negotiated before or during the transition period. 
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TABLE 3 
Specialized Equipment and Vehicles 
Wastewater System  

Description Quantity Location Maker 

No specialized equipment or vehicles for maintenance of the Fort McNair wastewater collection system will 
be transferred to the new owner of the system. 

 
J06.2.4 Wastewater System Manuals, Drawings, and Records Inventory 

Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Wastewater System  

Qty Item Description Remarks 

Fort McNair maintains a limited collection of technical manuals, drawings, and records on the installed 
components of the wastewater collection system. This information will be transferred to the new owner 
during the transition period. System maps will be available in the bidders’ library. 

 
J06.3 Current Service Arrangement 
The Army currently conveys wastewater from Fort McNair to the District of Columbia 
facilities for treatment. 

J06.4 Secondary Metering 
The Installation may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and energy conservation monitoring.  The Contractor 
shall assume full ownership and responsibility for existing and future secondary meters 
IAW Clause C.3. 

J06.4.1 Existing Secondary Meters 

TABLE 5 

Existing Secondary Meters 
Wastewater System  
 

Meter Location 

None required.  
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J06.5 Submittals 
In addition to the submittal requirements from Clause H.5, the Contractor shall provide the 
Government monthly submittals for: 

1. Invoicing (IAW G.2) for the previous month's services.  The Contractors invoice shall be 
prepared in a format proposed by the Contractor and accepted by the Contracting 
Officer.  

2. Monthly Service Interruption Report for the previous month. 

3. Meter Reading Report in support of internal billings, Wastewater usage management, 
and monitoring.  No wastewater meters exist at Fort McNair. 

4. System Efficiency Report.  If required by Clause C.3 the Contractors shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
Contracting Officer. 

J06.6 Infiltration and Inflow (I&I) Projects 
IAW C.3, Utility Service Requirement, there have been no projects implemented by the 
Government for I&I reduction purposes. 

J06.7 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort McNair 
boundaries. 

J06.8 Off-Installation Sites 
There are no off-Installation sites associated with this scope. 

J06.9 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 6 lists service connections and disconnections 
required upon transfer, and Table 7 lists the improvement projects required upon transfer of 
the Fort McNair Wastewater system. 

TABLE 6 
Service Connections and Disconnections 
Wastewater System 

Location  Description 

None identified  
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TABLE 7 
System Improvement Projects 
Wastewater System  

Project Location  Project Description 

None identified   

 

J06.10 Wastewater System Points of Demarcation 
The point of demarcation is defined as the point on the wastewater collection pipe where 
ownership changes from the Grantee to the building owner. The table below identifies the 
general locations of these points with respect to the building served.  During the operation 
and maintenance transition period, concurrence on specific demarcation points will be 
documented during the joint inventory of facilities.     

 

Point of Demarcation Applicable Scenario Sketch 

Point where the service line 
enters the structure. 

 

 

 

Sewer system flow meter is located 
on the service line entering the 
structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Flow
Meter

Point of demarcation is the 
cleanout device.  If within 10’ 
of the building perimeter. 

No flow meter exists and a sewer 
system cleanout is located within 10 
feet of the building perimeter on the 
service line. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System

Pipe
Cleanout

 
Point where the service line 
enters the structure. 

Note: A new cleanout device 
should be installed within 10’ of 
building during any stoppage or 
maintenance action. This will 
then become the new point of 
demarcation.    

No flow meter or cleanout exists on 
the service line entering the 
structure. 

Structure

Service
Line

Point of
Demarcation

Sewer System

Sewer System
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J06.10.1 Unique Points of Demarcation 

The following table lists anomalous points of demarcation that do not fit any of the above 
categories. 

Building No. Point of Demarcation Description 

None  

 
J06.10.2 Plants 

 
Description Facility 

Number 
State Coordinates Other Information 

None    

 


